[image: ]
No:  2421/2
Podgorica, 31.03.2021.


MODIFICATIONS  OF THE
                              
                                Request for collecting the bids No: 2421/1 dated from 26/03/2021     
                                        for the procurement  of the drip irrigation system 

The text of the Request has been modified in the following manner:

	
  VI Time limit and place of execution of the Contract                     



- Time limit for the execution of the Contract is 120 days from the day of the conclusion of the Contract.
· Time limit of delivery: selected bidder is obliged to deliver the goods successively, as follows:
- the first delivery of the material by 25/04/2021, at the latest
 - the rest of the material by 15/05/2021,
· Manner of delivery: successively in accordance with the needs of the Procurer
-The place of the execution of the Contract is Procurer’s warehouse,Podgorica. 


It should be replaced with the following text:

	
  VI Time limit and place of execution of the Contract                     



- Time limit for the execution of the Contract is 120 days from the day of the conclusion of the Contract.

· Time limit of delivery: selected bidder is obliged to deliver the goods to Procurer successively, by  15/05/2021, at the latest;

·  Manner of delivery: successively in accordance with the needs of the Procurer
-The place of the execution of the Contract is Procurer’s warehouse,Podgorica. 

                                                                                            Head of the Procurement Commission
                                                                                                         MSc Milena Đurović
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